



ADDENDUM # 2

DATE: **September 18, 2026**

PROJECT: **Carteret County Superior Court HVAC and Roof Insulation Repairs
IMEG #26003330.00**

BID DUE DATE: **September 22, 2026 at 9:00 AM**

ENGINEER: **IMEG Consultants Corp.
3221 Blue Ridge Road, Suite 113
Raleigh, NC 27612**

TO: **All Contract Document Holders of Record.**



This Addendum forms a part of the bidding and construction documents. This Addendum supersedes and supplements all portions of the original bidding and construction documents dated **September 1, 2026**, with which it conflicts. Please attach this Addendum to the Project Manual(s) in your possession.

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE BID FORM. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

1. Contractors that attended the original pre-bid meeting on 8/30 and/or re-bid meeting on 9/10 will be counted as meeting the mandatory requirements of pre-bid meeting attendance.
2. The courtroom lay-in ceiling is approximately 2150 square feet; 51'x42'. The intent of the plans is for existing ceiling grid and tile to be removed and reinstalled. The make of the original tile and grid not available this time. The contractor shall provide new grid and tile if existing is damaged. The existing ceiling tile is a decorative white PVC 2x2 tile.
3. This project is not a state construction project. The contractor shall secure necessary permits and inspections from the county/city.

END OF ADDENDUM 2

\\\\files\\Active\\Projects\\2025\\25006703.00\\BidPhase\\20260320 Addendum 2.docx

No attachments